REPLACE WINDOWS STATION WIDE

Dept. of Veterans Affairs Medical Center
SALISBURY, NC

GENERAL NOTES DRAWING INDEX

I. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS &

REQUIREMERTS DRAWINGS:; 9. B 6 WINDOW LOCATIONS | 5. COMMERCIAL SECTIONS AND ELEVATIONS
2. THE CONTRACTOR SHALL CHECK. ALL CONTRACT DOCUMENTS, FIELD
CONDITIONS, AND DIMENSIONS FOR ACCURACY AS SHOWN BEFORE PROCEEDING 1O, B12& 14W |st AND 2nd FLOORS PLANS DETAILS
WITH THE CONSTRUCTION. IF THERE ARE ANY QUESTIONS, THE | . COVER SHEET
PROCEEDING WITH THE WORK IN GUESTION OR REATED WORK. > B3 GROUND AND |t FLOOR 1. BI5 AND B19 CHAPEL / TUNNEL LOCATIONS | 6. EXISTING STAINED GLASS DETAILS IN B 19 CHAPEL
COVERN, CONTRACTOR REGUIEING DIMENSIONS NOT NOTED. SHALL CONTACT 3. B 3 2nd AND 3rd FLOOR FOR REFLACEMENT.
\Ter)ERGKoR\QEE?%E% r;ag;ggwgggmgm PRIOR. TO PROCEEDING WITH 4 B3 4th AND PENTHOUSE PLANS |2 DETAILS AND NOTES FOR "A" WINDOW
SETAILS AND SPECIEICATION IN WRITING. FRIOR TO PROCEEDING WITH THE 5. B 4 GROUND AND |st FLOOR PLANS REFLACEMENT
WORK. IN QUESTION.
| 3. EXISTING DOUBLE HUNG SECTION DETAILS
5. "TYPICAL' OR "TYP." MEANS THAT THE CONDITION IS REPRESENTATIVE FOR 6. B4 2nd AND 3rd FLOOR
L e e e 7. B 4 4th AND PENTHOUSE FLAKS 4. EXISTING DOUBLE HUNG WINDOW SECTION
VERIFY DIMENSIONS AND ORIENTATION ON PLANS AND ELEVATIONS. "ALIGN"
AS USED IN THESE DOCUMENTS MEANS TO ACCURATELY LOCATE FINISHES & B 5 st AND 2nd FLOORS PLANS DETAILS

IN THE SAME PLACE.

6. "AS REQUIRED" MEANS AS REQUIRED BY REGULATORY REQUIREMENTS, BY
REFERENCED STANDARDS, BY EXISTING CONDITIONS, BY GENERALLY ACCEFPTED
CONSTRUCTION PRACTICE OR BY THE CONTRACT DOCUMENTS.

7. CONTRACTOR SHALL PROVIDE ALL NECESSARY BLOCKING, BACKING, FRAMING LO( :A I I O N MAP KEY P LAN P ROJ E( : I D ES( :RI P I I O N
HANGERS OR OTHER SUPPORTS OF ALL FIXTURES, EQUIPMENT, FURNISHINGS AS

REQUIRED BY MANUFACTURE AND THE VA.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CUTTING AND
PATCHING FOR PROPER INSTALLATION OF MATERIAL AND EQUIPMENT. STATEMENT OF WORK:

9. ALL PENETRATIONS THROUGH MASONRY AND CONCRETE STRUCTURES SHALL BE PROVIDE ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, QUALIFIED SUPERVISION, AND ALL ASPECTS OF CONSTRUCTION DESCRIBED
SEALED TO PROTECT AGAINST FIRE WITH ENVIRONMENTAL CONDITIONS THAT EXIST. HEREIN AS DEFINED. WORK INCLUDES, BUT NOT LIMITED TO THE COMPLETE REMOVAL AND INSTALLATION OF WINDOWS IN
BUILDINGS 3, 4, 5, G, 12, 14W, 15, 19, CHAPEL TUNNELS. THE WINDOWS WILL BE OF VARIOUS SIZES AND SHAPES. THE
PROJECT INVOLVES VARIOUS BUILDINGS OF SIZE AND HEIGHTS SO SAFETY IS A LARGE PART OF THIS CONTRACT. THE
CONTRACTOR SHALL VISIT THE SITE TO SEE SITE CONDITIONS REGARDING INDIVIDUAL WINDOWS BEING REPLACED. THE REMOVED
WINDOWS ARE TO BE RECYCLED AS PER SPECIFICATION REQUIREMENTS. SOME OF THE WINDOWS HAVE SECURITY SCREENS
THAT NEED TO BE REMOVED AND RECYCLED AND OTHER WINDOWS HAVE OUTDATED SECURITY SCREENS AND WILL NEED TO BE
REPLACED WITH NEW SCREENS PER SPECIFICATIONS PATCH AND REPAIR ALL DAMAGE CAUSED BY DEMOLITION AND INSTALLATION
BACK TO ORIGINAL OR BETTER CONDITIONS. THE CONTRACTOR IS TO REMOVE AND REINSTALL ALL SHADES AND WINDOW
TREATMENTS.

IO CONTRACTOR TO SUBMIT MOBILIZATION PLAN TO GOVERNMENT FOR APPROVAL
BEFORE MOBILIZATION OF THE JOB CAN TAKE PLACE.

'l CONTRACTOR NOT TO PARK IN PATIENT PARKING OR EMPLOYEE LOTS. PARK ONLY
ON DESIGNATED BY COR. CONTRACTOR TO COORDINATE WITH COR FOR PARKING
AREAS AND PROPER ACCESS TO CONSTRUCTION AREA.

| 2 BEFORE STARTING WORK IN A NEW AREA OR MOVING EQUIPMENT FROM ONE AREA
TO ANOTHER, COORDINATION WITH THE FACILITY AND GOVERNMENT 1S REQUIRED TO
ENSURE PATIENT SAFETY.

PROJECT NOTES

. ALL EMPLOYEES ARE TO HAVE THEIR BADGES ON AT ALL TIMES.

2. THE CONTRACTOR IS THE KEEP THE AREAS THAT THEY ARE WORKING IN CLEAN AND DEBRIS FREE. MOP FLOORS AFTER
INSTALLATION AND BEFORE LEAVING AREA. REMOVE ALL DEBRIS DAILY FROM AREA.

3. BUILDING 4 1S A MENTAL HEALTH BUILDING AND EXTREME CARE 1S TO BE TAKEN WHILE WORKING. ALL TOOLS ARE TO BE
KEPT LOCKED UP AND AT THE MOST ARM DISTANCE AWAY FROM WORKER.

4. DUST BARRIERS ARE TO BE INSTALLED IN AREA AROUND THE REMOVAL OF WINDOWS TO CONTAIN ANY AND ALL DUST
CREATED.

5. ALL WINDOWS ARE TO BE SEALED PRIOR TO LEAVING AREA. THIS INCLUDES THE INSTALLATION OF INSULATION AND TRIM
S0 THAT NO AIR CAN FLOW THROUGH WINDOW OPENING.

6. DUE TO THE LARGE NUMBER OF WINDOWS THIS PROJECT MAY REQUIRE THE CONTRACTORS WORK SCHEDULE TO
INCLUDE SATURDAY, SUNDAYS AND NIGHTS.

7. ALL WINDOWS ARE TO BE COMPLETED PRIOR MOVING ONTO ANOTHER WINDOW.

5. THE CONTRACTOR 1S TO REMOVE ALL EXISTING FINISH SURFACES DOWN TO A COMMON (CMU OR CONCRETE SURFACE)
PRIOR TO INSTALLING NEW WINDOWS.

9. ALL WINDOW TREATMENTS AND WINDOW SHADES ARE TO BE REMOVED AND REINSTALLED. ALL MINI BLINDS ARE TO BE
REMOVED AND TURNED OVER TO THE VA.

I3 IT 1S THE CONTRACTOR'S RESFPONSIBILITY TO MAKE THE PROPER COORDINATION [N
ADVANCE FOR MAJOR INTERRUFTIONS (15 CALENDAR DAYS) AND ANY DELAY OF
WORK CAUSED BY IMPROPER NOTICE WILL BE RESPONSIBILITY OF THE CONTRACTOR
NOT THE GOVERNMENT.

4 AT ANY TIME IMPROPER PROCEDURES ARE OBSERVED THAT PUT PATIENT SAFETY ,
STAFF, OR CONTRACTOR WORKERS SAFETY AT RISK, THE WORK WILL BE STOPPED
UNTIL CORRECTIONS ARE MADE AND AND APPROVED BY THE GOVERNMENT. THE
CONTRACTOR WILL BE RELD RESPONSIBLE FOR ANY DELAY DUE TO IMPROPER
ADHERENCE TO THE CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

I'5 BEFORE ANY NEW ELECTRICAL, MECHANICAL, AND/OR SITE MODIFICATIONS THE
CONTRACTOR MUST NOTIFY THE GOVERNMENT 72 HOURS IN ADVANCE FOR PROPER
COORDINATION TO ENSURE PATIENT, STAFF, AND CONTRACTOR WORKERS SAFETY.

I 6 CONTRACTOR TO REMOVE ALL DEBRIS FROM CONSTRUCTION AREA THAT MIGHT
EFFECT GOVERNMENT OPERATIONS AND EACH DAY PERFORM HOUSE KEEPING
OPERATIONS TO ENSURE CLEAN WORK AREA.

SPECIAL CONCERNS

| . BECAUSE WORK 1S BEING DONE IN AN ACTIVE HOSPITAL SPECIAL PRECAUTIONS

MOI¥A3IH

. PROJECT DEDUCTS

AND COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE STARTED . DEDUCTS:
2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED.

I ALL WORK IN THE PROJECT MINUS THE WORK IN BUILDING |4 W. , o OJEC S o G 4, G2,
MOBILIZATION FLAN MUST ADDRESS DUST CONTROL MEASURE, MOVEMENT OF 2. ALL WORK IN THE PROJECT MINUS ALL WORK IN BUILDING 14 W. AND BUILDING 19 * ébl]LTDITEGW; jli/\/lé\lgzrr‘:”é[iﬁ_mﬁ@ﬂ 9Mé;N|—1UAPETFE|\\|A|S T'TJKNll\TEEUlLDlN +BUILPING 12

MATERIALS, CONTROL METHODS DURING CONSTRUCTION, TRAFFIC CONTROL, AND
DEMOBILIZATION OUTLINE.

3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AT ALL TIMES WORKERS
WILL CONDUCT THEMSELVES IN A WAY AS NOT TO DISTURB NORMAL HOSPITAL

CHAPEL AND TUNNEL (INCLUDE ADMINISTRATION AREA OF CHAPEL)
3. ALL THE WORK IN THE PROJECT MINUS THE WORK IN BUILDING |2, BUILDING |14

WEST AND BUILDING |9 CHAPEL AND TUNNEL

A~ NN Y,

—7 |

OPERATIONS. 7745
4. THE GOVERNMENT RESERVES THE RIGHT TO REMOVE ANY PERSONNEL FROM THE = P HAS I N G PLAN
JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT/DOCUMENTS AND/OR
SAFETY REGULATIONS. THE CONTRACTOR 1S RESPONSIBLE FOR THE COST IMPACT NS — L — PHASE | PHASE Il PHASE Il PHASE IV PHASE V
BECAUSE OF FAILURE TO ADHERE TO CONTRACT/DOCUMENTS AND/OR SAFETY ¢ A . e  WILL INCLUDE ALL e  WILL INCLUDE ALL WORK. IN e  WILL INCLUDE BUILDING 3 e  WILL INCLUDE ALL WORK IN e  WILL INCLUDE ALL WORK IN
REGULATIONS. Q REQUIRED APPROVAL BUILDINGS 5 AND & AND BUILDING 19 AND BUILDING 4 BUILDINGS 12 AND | 4W.
5. AT ALL TIMES, CONTRACTORS SHALL WEAR ID BADGES AND PROPER PPE. W.G.(Bill) HEFNER MEDICAL CENTER DOCUMENTATION. OSHA THE CHAPEL TUNNEL
. CONTRACTOR WORKERS MUST COMPLETE TWO DVD INFECTION CONTROL TRAINING SALISBURY. NORTH CAROLINA o e AL SAMPLES.
SESSIONS BEFORE ANY WORK CAN BEGIN. ) COST BREAKDOWNS FOR
EACH PHASE.
. . . . Dot
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NOTES:
\ SEE SHEET 12 FOR WINDOW INFORMATION ON WINDOW SIZES.
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GENERAL NOTES

WINDOW SYMBOLS O ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
5 i DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.

THE DESIGN INFORMATION IS BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.
ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
Il OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
] Oo—1—=0 THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.
ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
| COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
E- OR AS APPROVED BY COTR AND CONTRACTING OFFICER.
5 0 0 ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
E_ SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
I APPROVED BY COTR OR CONTRACTING OFFICER.
. - o BUILDING 3 IS OUTPATIENT CARE BUILDING WHICH WILL REQUIRE SCHEDULING THE ACCESS TO MANY SPACES. AFTER THE NOTICE
5 ,ﬁ _ ,ﬁ I'|_'| = - & TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
] - - T WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
i MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
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NOTES; A-C AND EXHAUST FAN REPLACEMENT -
|. REMOVE AND REINSTALL EXISTING EXHAUST FAN. INSTALL NEW FAN ABOVE NEW WINDOW —
THROUGH THE EXISTING WALL WITH NEW DUCT WORK. TO PIZZA OVEN INSIDE BUILDING. THIS
INCLUDES ALL ELECTRICAL WIRING AND MASONRY WORK.
2. REMOVE EXISTING AIR CONDITIONING UNITS AND TURN OVER TO VA. AFTER REMOVAL.
3. IN AREAS OF THE REMOVED WINDOW FAN, PROVIDE AND INSTALL NEW THROUGH WALL FAN
LOCATED ABOVE NEW WINDOW THROUGH THE BRICK WALL. THE NEW FAN TO BE EQUAL OR
BETTER THAN A BROAN 4" @ EXHAUST FAN, 50-80 CFM, BACK DRAFT DAMPER. TIE NEW FAN
ITO NEW METAL DUCT WORK AND ABOVE CEIUNG TILE AND THROUGH CELING TIE WITH ANEW ALL PICTURES ON THIS PAGE ARE FOR PAGES 2.3 AND 4
EXHAUST FAN REPLACEMENT -
N.T.S.
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GENERAL NOTES

WINDOW SYMBOLS O ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.

THE DESIGN INFORMATION IS BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.

ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.

ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
OR AS APPROVED BY COTR AND CONTRACTING OFFICER.

SHARED CONF
590

| — |

iﬂ ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
[ | [
= P S SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
I I APPROVED BY COTR OR CONTRACTING OFFICER.
(2040 I
SHARED CONF an H 11; EJ BUILDING 3 IS OUTPATIENT CARE BUILDING WHICH WILL REQUIRE SCHEDULING THE ACCESS TO MANY SPACES. AFTER THE NOTICE
[]| 590 |E 1 TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
7 WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
B LOW—VIS THERAPY I THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
| I MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
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N.T.S.
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NOTES:
SEE SHEET | 2 FOR WINDOW INFORMATION ON WINDOW SIZES.
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NOTES:;

. REMOVE AND REPLACE EXISTING EXHAUST FAN. IN AREAS OF THE REMOVED WINDOW FAN,
PROVIDE AND INSTALL NEW THROUGH WALL FAN LOCATED ABOVE NEW WINDOW THROUGH THE
BRICK WALL. THE NEW FAN TO BE EQUAL OR BETTER THAN A BROAN 4" @ EXHAUST FAN, 80
CFM, BACK DRAFT DAMPER. TIE NEW FAN INTO NEW METAL DUCT WORK AND ABOVE CEILING
TILE AND THROUGH CEILING TILE WITH A NEW RETURN GRILL.

BUILDING 3 3rd FLOOR

I/1e" = 10" @

BUILDING 3 ELEVATION VIEW

N.T.S.
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WINDOW SYMBOLS O ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.

THE DESIGN WAS ON INFORMATION BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.

ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.

ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
OR AS APPROVED BY COTR AND CONTRACTING OFFICER.

ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.

SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
APPROVED BY COTR OR CONTRACTING OFFICER.

BUILDING 3 IS OUTPATIENT CARE BUILDING WHICH WILL REQUIRE SCHEDULING THE ACCESS TO MANY SPACES. AFTER THE NOTICE
TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
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N.T.5.
CONCRETE CANOPY NOTES:

SEE SHEET 12 FOR WINDOW INFORMATION ON WINDOW SIZES.

BUILDING 3 PENTHOUSES

I/1e" = 1'-0"

NOTES:;

. REMOVE AND REPLACE EXISTING EXHAUST FAN. IN AREAS OF THE REMOVED WINDOW FAN,
PROVIDE AND INSTALL NEW THROUGH WALL FAN LOCATED ABOVE NEW WINDOW THROUGH THE
BRICK WALL. THE NEW FAN TO BE EQUAL OR BETTER THAN A BROAN 4" @ EXHAUST FAN, &0
CFM, BACK DRAFT DAMPER. TIE NEW FAN INTO NEW METAL DUCT WORK AND ABOVE CEILING
TILE AND THROUGH CEILING TILE WITH A NEW RETURN GRILL.
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GENERAL NOTES
WINDOW SYMBOLS () ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.
A THE DESIGN INFORMATION IS BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.
ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.
ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
g COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
OR AS APPROVED BY COTR AND CONTRACTING OFFICER.
ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
=1 SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
[ APPROVED BY COTR OR CONTRACTING OFFICER.
i BUILDING 4 IS A MENTAL HEALTH BUILDING WHICH HOUSES BOTH INPATIENT AND OUTPATIENTS. EXTREME CARE IS TO BE TAKEN WHEN
WORKING IN THIS BUILDING. ALL TOOLS ARE TO BE KEPT LOCKED UP AND WITHIN HANDS REACH AT ALL TIMES.
TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
O WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
( : THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
e - il MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
- _ \1‘4 = — i o
! NOTES:
SEE SHEET |12 FOR WINDOW INFORMATION ON WINDOW SIZES.
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) ‘ o B = ‘ \%ﬂ — il JJ R ‘
ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
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= SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
L SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
— — —= APPROVED BY COTR OR CONTRACTING OFFICER.
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| & @ Y [ BUILDING 4 IS A MENTAL HEALTH BUILDING WHICH HOUSES BOTH INPATIENT AND OUTPATIENTS. EXTREME CARE IS TO BE TAKEN WHEN
ﬂ WORKING IN THIS BUILDING. ALL TOOLS ARE TO BE KEPT LOCKED UP AND WITHIN HANDS REACH AT ALL TIMES.
L_( I TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
L EE — WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
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GENERAL NOTES

WINDOW SYMBOLS (O ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.

THE DESIGN INFORMATION IS BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.

ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.
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] 1 ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
i = = T = F T COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
e OR AS APPROVED BY COTR AND CONTRACTING OFFICER.
ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
— — . JL e I e S —— § U — SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
APPROVED BY COTR OR CONTRACTING OFFICER.
% f[ . =] EF [E[ BUILDING 4 IS A MENTAL HEALTH BUILDING WHICH HOUSES BOTH INPATIENT AND OUTPATIENTS. EXTREME CARE IS TO BE TAKEN WHEN
J { == I WORKING IN THIS BUILDING. ALL TOOLS ARE TO BE KEPT LOCKED UP AND WITHIN HANDS REACH AT ALL TIMES.
TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
[ { I THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
l g I = = MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
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THIS WINDOWS HAS BEEN BLOCKED FROM
THE INSIDE WITH METAL STUD AND G.W.B.
REPLACE WINDOW WITH EXTREME CARE.
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' 1 DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.
i 7 THE DESIGN INFORMATION BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.
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INCLUDING METAL SCREEN FRAME.
4. PATCH ALL DAMAGE CREATED BACK TO ORIGINAL
DS @ CONDITION.
5. THE "DS" STANDS FOR DETENTION SCREENS AND REQUIRES
THE REMOVAL AND DISPOSAL.
I .
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GENERAL

EXISTING WINDOWS ON
GROUND FLOOR WITH
DETENTION SCREENS.

N O TES

WINDOW SYMBOLS (O
DIMENSIONS AND QUANTITIES.

ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS.

THE DESIGN INFORMATION BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.

ROOM FINISHES VARY.
OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS.
THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS.

OR AS APPROVED BY COTR AND CONTRACTING OFFICER.
ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.

SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT.
SUITABLE STORAGE FACILITY FOR WINDOWS.

APPROVED BY COTR OR CONTRACTING OFFICER.

CONTRACTOR SHALL VERIFY ALL WINDOW
DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.

WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.

ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY.
COTR FOR POSSIBLE DUMPSTER LOCATION.

COORDINATE WITH
ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM

THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS

BUILDING 6 IS A LIBRARY, REC THERAPY, SOCIAL BUILDING, POLICE AND MEDICAL RECORDSM WHICH WILL REQUIRE SCHEDULING THE ACCESS TO MANY SPACES.
AFTER THE NOTICE TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY.

THAN CAN BE REPLACED IN A NORMAL WORK DAY.

MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.

ALL WINDOWS WITH THE "DS™ LOCATED AT WINDOW SYMBOL, REMOVE AND DISPOSE OF THE DETENTION SCREENS UNLESS NOTED ON

NO MORE WINDOWS CAN BE REMOVED
ALL AREAS OF BUILDING 6 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST

DRAWING.
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in — BUILDING |2 AND 14 WEST WINDOW OPENING SIZES
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I
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‘\> GENERAL NOTES
& wiINDOW SYMBOLS ¢ ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
N DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.
{1 S THE DESIGN INFORMATION BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.
<} ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
| OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
—— — THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.
g ﬁ [ ] W jn\/ V4 ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
e e s Vi e @ &S OR AS APPROVED BY COTR AND CONTRACTING OFFICER.

ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.

SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER

SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
APPROVED BY COTR OR CONTRACTING OFFICER.

BUILDING | 2 2nd FLOOR WINDOW LOCATIONS

N.T.S. BUILDING 12 IS THE POLICE OFFICE AND WILL INVOLVE ONLY THE SECOND FLOOR. AFTER THE NOTICE
TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
THAN CAN BE REPLACED IN A NORMAL WORK DAY. MOST AREAS OF BUILDING 12 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.

BUILDING 14W IS ANOTHER POLICE BUILDING

ALL TOOLS ARE TO BE KEPT LOCKED UP AND WITHIN HANDS REACH AT ALL TIMES.

TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
THAN CAN BE REPLACED IN A NORMAL WORK DAY. MOST AREAS OF BUILDING ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST

MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
\ NEW WINDOWS ARE TO MATCH EXISTING WINDOW IN BUILDING 14 EAST.
! ;
7 0] p - T r -

©
@
®
®
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= T T = L R —

BUILDING |4 WEST Ist FLOOR WINDOW LOCATIONS BUILDING |4 WEST 2nd FLOOR WINDOW LOCATIONS
N.T.S. N.T.S.
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BUILDING 15 2nd FLOOR A/C/ UNIT WILL BE REMOVED BY

/8" = 1-0"

BUILDING |5 |st FLOOR

1/8" = 10"
BUILDING |15 NOTES: i
|. REMOVE WINDOWS AND INSTALL NEW DOUBLE GLAZED DOUBLE HUNG WINDOWS S R N e
2. THE AIR CONDITIONERS WILL BE REMOVED PRIOR TO THE WINDOWS BEING REPLACED.
3. REMOVE EXISTING AWNING AND TUCK POINT ANY AREAS OVER THE WINDOWS AT THE LINEL AS REQUIRED
o TO OBTAIN A GOOD MORTAR JOINT.
i 4. REMOVE ALL WINDOWS FOR RECYCLING.
3 1% c'-4 4'-1" atic'a
x 1
3 2 3 g "
TYPE 5 TYPE G TYPE 5 | S ' S Ey
WINDOW WINDOW WINDOW o W _:'
4 g
T T TT T T j s e gl [TvFES
N R 3 A INDOW BUILDING I'9 AND TUNNEL NOTES:
~FEZ % ﬁ . REMOVE EXISTING FIXED WINDOWS FROM THE CHAPEL AND THE HOPPER WINDOWS FROM THE TUNNEL
e ] | s ¥ AND TAKE TO A RECYCLING CENTER FOR DISPOSAL.
WINDOW (\i_& 2. SEE SHEET 16 FOR INFORMATION ON THE EXISTING STAIN GLASS WINDOWS.
TYPE G
St SEE SHEET 5 FOR BUILDING 4 WINDOW PLAN
0
3 3
TYPE 4 I
WINDOW.
- TYPE 2 TYPE 3
WINDOW WINDOW C ( j @ @ ( ) @ ]
—e=3 BUILDING |9 CHAPEL EXISTING WINDOWS SIZES @ — ] — ] ] ] T F
WINDOW E N.T.S. @ I
4 GENERAL NOTE ABOUT B 19 TUNNEL:
«  THE BUILDING 4 WHICH THE TUNNEL IS ATTACHED TO IS A MENTAL HEALTH
]j BUILDING AND FOR THIS EXTREME CARE IS TO BE USED WHEN DOING
. WORK IN THIS AREA. THE TOOLS ARE TO BE GUARDED AND WITHIN HAND
— REACH AT ALL TIMES.
. L L 8o T
TVPE 2 TYPE 2 s 1 B
WINDOW WINDOW g “WH'E'WID HEAD & JAME ;;A:/LV.ISE
ez | [ ] T | [Tez g ___A_M_;J‘
WINDOW WINDOW e
! : ;.E.Z‘r'gg'._
TYPE 2 TYPE 2 R '5/3 METAL STUDS
wiNDOW | | WINDOW
[ ] [ @ BUILDING |9 CHAPEL "WH & WJ" - HEAD AND JAMB DETAIL (EXISTING)
N.T.S.
TYPE 2 TYPE 2
WINDOW WINDOW ] [
~ez 1 [T T [Tre2 | H-
WINDOW wiNDOW | LL

ﬁ
-
©,
=

TYPE 3

T

WINDOW I @

TUNNEL WINDOWS TO BE REPLACED

FIXED WINDOWS OVER THE STAINED
GLASS WINDOWS ON THE INSIDE WINDOWS IN THE REAR OF THE CHAPEL

BUILDING |4 WEST |Ist FLOOR WINDOW LOCATIONS

c L TN e VN NN S SN SN
RECOMMEND APPROVAL Drawing Title Project Title Date

REQUESTER Date BU“_DING 5 $ | 9 V\/INDOV\/ REPLACE WINDOWS 15.0CTOBER 2013
CHIEF OF SERVICE Date | CHIEF OF STAFF oate || LOCATIONS FOR REPLACEMENT || STATION WIDE P;C;Jgeclz 2‘5’3

NOTES:;

. REMOVE AND REINSTALL EXISTING EXHAUST FAN. INSTALL NEW FAN ABOVE NEW WINDOW
THROUGH THE EXISTING WALL WITH NEW DUCT WORK TO PIZZA OVEN INSIDE BUILDING. THIS
INCLUDES ALL ELECTRICAL WIRING AND MASONRY WORK.

2. REMOVE EXISTING AIR CONDITIONING UNITS AND TURN OVER TO VA. AFTER REMOVAL.

3. IN AREAS OF THE REMOVED WINDOW FAN, PROVIDE AND INSTALL NEW THROUGH WALL FAN -
LOCATED ABOVE NEW WINDOW THROUGH THE BRICK WALL. THE NEW FAN TO BE EQUAL OR ASSOC. DIR. PATIENT CARE SVC. |Date | ASSOC. DIR. for OPERATIONS Date Approved: Safety Monoger/M&O Supervisor Building Number [|Checked Drawn DRAWING NO
BETTER THAN A BROAN 4" @ EXHAUST FAN, 50- 80 CFM, BACK DRAFT DAMPER. TIE NEW FAN B15¢BIS Gl_l\/] '
INTO NEW METAL DUCT WORK AND ABOVE CEILING TILE AND THROUGH CEILING TILE WITH A NEW

I IR
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GRILL. TIE NEW FAN INTO THE EXISTING CIRCUIT.
A APPROVAL BY: Date |[Approved:Chief of Facilities Management Svr. |[Location  W.G.(Bill) Hefner Medical Center
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A A A A
A < < A < N A < N A < N
A A A A
4 A 4 A 4 A 4 A
7 7 7 7
< o < < TAMPERPROOF
A/C LOCK — -
3 PER EACH
o 4 o CASEMENT SASH —
A | || // // A | || | | b
CEILING, SOFFIT OR WALL SET REPLACEMENT SIDE HINGED, TRIPLE GLAZED CASEMENT SASH
CONDITIONS VARY. VERIFY REPLACEMENT WINDOWS WITH WHITE ARCHITECTURAL SULL IANDLE
EXISTING CONDITIONS BY COATING IN PREPARED OPENINGS AS SPEC. ANCHOR —| bk
ON SITE INSPECTION. ON ALL 4 SIDES FOR TRUE, PLUMB INSTALLATION. ALL ., ~
WINDOWS SHALL MAINTAIN A CONSISTENT POSITION IN THE 17 WIDE [INTERNAL BLINDS
EXTERIOR OPENING. INTERIOR WALL CONDITIONS VARY AND
WINDOWS SHALL HAVE TRIM PIECES TO FIT CONSISTENTLY
WITH WALL CONDITIONS. PROVIDE BATT INSULATION TO
FILL ALL VOIDS AND ELIMINATE AIR INFILTRATION Ehlgg CONTROL "
K
|l
. 41 TYPICAL INTERIOR ELEVATION
: y : ALL WINDOW DETAILS ARE BASED ON EFCO SERIES 450 INSWING CASEMENT HIGH PERFORMANCE THERMAL WINDOWS. THIS WINDOW
SELECTION IS USED AS THE DESIGN BASIS AND IS NOT INTENDED TO LIMIT COMPETITION. WINDOW MANUFACTURER SHALL BE EQUAL
imEm —_— OR BETTER THAN THE SPECIFICATION REQUIREMENTS.
| — REMOVE ANY DETENTION
SCREENS, STOP AND HINGE FINISH SHALL BE WHITE ARCHITECTURAL COATING AS SPECIFIED.
gﬁi['LONRSE'MA&R%EléNT\(’)VALL SECTIONS AT NEW PROVIDE ALUMINUM BUTT HINGES AT THE CASEMENT SASH. EQUIP EACH WINDOW WITH 3 EACH TAMPERPROOF WHITE BRONZE A/C LOCKS
ELIMINATE DAMAGE TO WALLS WINDOWS ARE INTENDED WHITE BRONZE SASH PULL HANDLE AND KEY RELEASE LIMIT OPENING ARMS.
AND CEILINGS DURING TO SHOW SETTING & GLAZING SHALL BE 1” INSULATED EXTERIOR WITH 1/4” »
PLACEMENT OF FRAME /4” CLEAR TEMP AT OUTSIDE, 1/4” TINTED TEMP AT INSIDE WITH LOW EMISSIVITY
REPLACEMENT OPERATIONS. INTERIOR TAKE—OUT PANEL PYROLYTIC COATING HAVING AN 'E’ OF 0.15 AND ARGON FILLED AR SPACE. SEE ALSO SPECIFICATIONS. INTERIOR TAKE—OUT PANEL
SECTIONS WITHOUT , . : . -
SHOWING ALL COMPONENT 1/4" CLEAR TEMP GLASS (TYP) SHALL BE 1/4" CLEAR TEMPERED GLASS.
PIECES REQUIRED FOR THE
B/AM B FINISHED INSTALLATION. S/AM B PROVIDE BLINDS WITH 1” SLATS BETWEEN THE EXTERIOR INSULATED GLASS AND THE INTERIOR TAKE—OUT PANEL. TYPICAL FOR ALL
il [ WINDOWS EXCEPT THE D2 WINDOWS IN THE TUNNELS.
e o I |
UL SAE Ml H Il
A IS
GENERAL N OTES
t il 1/4” CLEAR TEMP GLASS (TYP)
il i wINDOW syMBOLS ) ON THE FLOOR PLAN ARE KEYED TO THE TYPICAL SECTIONS. CONTRACTOR SHALL VERIFY ALL WINDOW
@EH“QSESESE{E@O&@SF?EENS ss 1/4” TINTED TEMP GLASS (TYP) DIMENSIONS AND QUANTITIES. DS DESIGNATION IS FOR WINDOWS EQUIPPED WITH DETENTION SCREENS.
- nj II
NOTED DS ON PLAN. INCLUDES i !ii =l (FJ%EARMSF':;’;LLST%E CSOE&E%ED SEE THE DETAIL AT RIGHT FOR WINDOW INFORMATION BASED ON EFCO SERIES 450 TRIPLE GLAZED INSWING CASEMENT WINDOWS.
METAL FRAME AROUND WALL NEW SOLID SURFACE SILLS ROOM FINISHES VARY. WINDOW CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL ROOM FINISHES AND REPAIR
L OPENING. SHALL BE EQUAL OR BETTER L | OF ALL SURFACES RESULTING FROM THE REPLACEMENT OPERATIONS. A SITE SURVEY WILL BE CONDUCTED AT THE BEGINNING OF
l_' REMOVE EXISTING DOUBLE HUNG THAN FORMICA SOLID l_' THIS CONTRACT TO DOCUMENT EXISTING CONDITIONS. COTR SHALL BE NOTIFIED OF ANY CONDITION CHANGES AFTER THE SITE SURVEY.
ALUMINUM WINDOWS WITHOUT SURFACE CLASSICS SERIES. ANY DEBRIS INSIDE ROOMS, ON THE GROUNDS, SIDEWALKS, ETC., SHALL BE REMOVED AT THE END OF EACH DAY. COORDINATE WITH
DAMAGE TO STONE SILL OR COLOR SHALL BE SELECTED COTR FOR POSSIBLE DUMPSTER LOCATION. ALL WORK SHALL BE ACCOMPLISHED DURING NORMAL DUTY HOURS 8 AM TO 4:30 PM
FACE BRICK. gE?WNMESIFéTﬁ\ITC? S%ﬁﬁ%s OR AS APPROVED BY COTR AND CONTRACTING OFFICER.
N PER MFGR RECOMMENDATION . . ALL SAFETY REGULATIONS OF THIS STATION SHALL BE OBSERVED.
’ SEE DETAIL SHEET 4 4 SALISBURY VAMC WILL NOT PROVIDE STORAGE FOR WINDOWS OR EQUIPMENT. THE WINDOW CONTRACTOR SHALL PROVIDE TRAILER OR OTHER
v _ EXISTING WALL AND SILL e T o SUITABLE STORAGE FACILITY FOR WINDOWS. STORAGE TRAILER MAY BE PARKED IN SPACE AVAILABLE BEHIND THE WAREHOUSE OR AS
2o CONDITIONS VARY. WINDOW P . PO s APPROVED BY COTR OR CONTRACTING OFFICER.
. . REPLACEMENT SHALL BE : . . ;
L i, ACCOMPLISHED WITH MINIMAL LN . N . L . BUILDING 3 IS OUTPATIENT CARE BUILDING WHICH WILL REQUIRE SCHEDULING THE ACCESS TO MANY SPACES. AFTER THE NOTICE
*a DAMAGE TO ADJACENT FINISHES. 4 e 4l S h TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
. DAMAGED CERAMIC TILE, A ; ; WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
el GLAZED TILE, PAINTED PLASTER, e ot L THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
R ETC., SHALL BE REPAIRED TO I St St MUST PROVIDE A CLEAN HAZARD FREE WORK AREA AT EACH WINDOW.
A PR FIRST RATE CONDITION. A re e, A . . A . .
# AN # AN = # AN # AN BUILDING 4 IS A MENTAL HEALTH BUILDING WHICH HOUSES BOTH INPATIENT AND OUTPATIENTS. EXTREME CARE IS TO BE TAKEN WHEN
T T - : : WORKING IN THIS BUILDING. ALL TOOLS ARE TO BE KEPT LOCKED UP AND WITHIN HANDS REACH AT ALL TIMES.
TO PROCEED ON THIS CONTRACT THE CONTRACTOR AND COR SHALL SET A PRELIMINARY SCHEDULE BASED ON THE NUMBER OF
|LL S LL |LL S L WINDOWS THAT CAN SUCCESSFULLY BE REMOVED AND REPLACED IN A NORMAL WORK DAY. NO MORE WINDOWS CAN BE REMOVED
L b P L THAN CAN BE REPLACED IN A NORMAL WORK DAY. ALL AREAS OF BUILDING 3 ARE OCCUPIED ALL DAY AND THE CONTRACTOR MUST
TYP S ECT TH R U TYP S ECT TH R U TYP S ECT TH R U TYP S ECT TH R U MUST PROVIDE A CLFAN HAZARD FREE WORK AREA AT EACH WINDOW.
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